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ADVERTISEMENT AND EXPRESSION OF INTEREST 
FOR 

CONSTRUCTION MANAGEMENT SERVICES  
FOR THE  

SCHOOL BUILDING AUTHORITY OF WEST VIRGINIA 
 

 

The School Building Authority of West Virginia is seeking the services of qualified Professional 

Construction Management Firms to assist the agency with the management of statewide capital 

improvement projects including assisting the SBA with controlling the project budgets and 

providing agency construction management services during school design and construction 

phases.   

 

The Construction Management firm or firms selected must have professional expertise with 

regards to; providing conceptual estimating, design phase cost estimating, budgeting and 

budgeting control, constructability reviews, construction oversight, project phasing and 

construction scheduling.   

 

Submission requirements will be provided upon request to qualified firms by contacting Scott 

Raines, Director of Architectural Services, School Building Authority of West Virginia, 

Charleston, WV 25311, Phone: 304-558-2541 or email: scott.m.raines@wv.gov.  

 

Inquires must be made by ______Insert Day and Date____and Statements of Qualification 

(SOQ) must be returned to the School Building Authority office by ____Insert day and 

date_____ to be considered.   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:scott.m.raines@wv.gov
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 School Building Authority of West Virginia 

David A. Sneed, Executive Director 

 
2300 Kanawha Boulevard, East • Charleston, West Virginia 25311-2306 • Office (304) 558-2541 • Fax (304) 558-2539 
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SECTION I – INTRODUCTION 

The School Building Authority of West Virginia (SBA) is inviting qualified firms to submit a Statement 

of Qualifications (SOQ) for providing Construction Management (CM) services for statewide school 

construction projects. 

 

 
SECTION II – REQUEST FOR QUALIFICATIONS 

 
Qualified construction management firms must submit a statement of qualifications to provide design 

phase and agency Construction Management services for projects assigned by the SBA in upcoming 

school construction funding cycles.  The SBA will consider the qualifications of all submitting firms and 

will select one or more firms to enter into an agency CM services agreement with the most qualified firms 

to provide construction management services for large-scale projects funded by the SBA. 

 

 
SECTION III – SCOPE OF SERVICES 

 
The SBA desires to enter into a Master Task Order Agreement with a construction management firm(s) 

that will provide traditional Construction Management agent (CMa) services, as generally set forth in 

AIA Document C132.  Additional services will also be required as assigned by the SBA (See 

Attachment).  The CMa will be an extension of the SBA and activities relating to this contract will report 

directly to the SBA.  The CMa will assist the SBA with budget validation, and budget tracking, the 

creation and compliance of the design and construction schedules, the performance of design and 

constructability reviews and document coordination and will work with the SBA.  Project Architect and 

Grant Recipient throughout the design and construction phases to assure the projects are constructed in 

accordance with the programming needs of the facility and within the budget provided for the facility.  

All services must be performed by qualified professionals in collaboration with the SBA, Grant Recipient 

administrative staff and Project Architect.  Services will be contracted on a per project basis and may be 

terminated for cause during the contract period and for convenience by the SBA at the conclusion of any 

projects. 

 

To give perspective to the scope of work anticipated during this contract we are providing the following 

general information.  This information is indicative of the past volume of construction and may or may 

not reflect the volume of future construction.  The SBA awards approximately $50,000,000 annually to 

County Boards of Education for the construction and renovations of K-12 schools statewide.  County 

Boards of Education also provide annual local funding through the sale of bonds and the use of general 

revenue.  These local funds annually provide approximate $50,000,000 in additional construction funding.  

The SBA currently has active project totaling approximately $300,000,000.  The amount various and total 

annual design and construction volume has exceeded $600,000,000 within the past five (5) years. 

 

Individual projects assigned may vary in scope and cost but will generally be projects greater than 

$10,000,000 in construction cost and will be delivered to multiple prime construction scenarios.  These 

projects may be located in various regions of the state of West Virginia and will be assigned to the CM 

Agent by the SBA annually based on the number and types of projects funded by the SBA. 
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BASIC SERVICES – Design Phase Services by the CM shall Include: 
 

 Provide CM advisor services as described in AIA Document C132-2009 and the SBA CM service 

responsibility (Attached) 

 Provide Grant Recipient representation and advisor services to the SBA, Grant Recipient and 

architect regarding site evaluations including site preparation and development cost estimating 

proposed building sites 

 Attend educational planning meetings at milestone dates to assist the SBA educational planner 

and Grant Recipient with cost and schedule expertise as needed during the project planning and 

programming phase 

 Provide detailed independent cost estimating and knowledge of market conditions 

 Provide project phasing, bidding, budget management as well as design schedule management in 

cooperation with the design architect 

 Analyze the architect’s designs throughout all phases and providing cost savings alternate 

systems evaluation and constructability studies 

 Advise the SBA and Grant Recipient with regards to efficiency in project delivery 

 Provide long-lead procurement studies and possible initiate procurement of long-lead items 

 Assist in the permitting process 

 Protect the SBA and Grant Recipient’s sensitivity to quality, safety and environmental factors 

 Assist with LEED design reviews 

 Participate in Building Information Modeling (BIM) coordination and reviews 
 

 

BASIC SERVICES – Construction Phase Services by the CM Shall Include: 
 

 Provide CM advisor services as described in AIA Document C132-2009 the SBA CM services 

responsibility (Attached) 

 Coordinate the creation of the Critical Path Method construction schedule with all prime 

contractors and maintain the schedule throughout the construction phase 

 Coordinate with various Grant Recipient Departments and other agencies, utility companies and 

similar entities  

 Attend all construction progress meetings representing the SBA and Grant Recipient’s interests 

 Attend Board meetings and provide the Grant Recipient construction progress reports 

 Assist the Grant Recipient with procurement of materials and equipment 

 Schedule and manage site operations 

 Bidding, recommending, award and managing all construction related contracts and subcontracts 

while meeting the SBA and Grant Recipient bidding requirements 

 Provide quality controls 

 Oversee bonding of contractors for the construction in accordance with SBA and Grant Recipient 

requirements 

 Assist with all federal, state and local permit requirements 

 Assist the Grant Recipient with issues including public information, safety and traffic issues 

 Review all contractor’s worksite safety plans 

 Make all adjustments to the construction schedules needed to maintain a current schedule 

reflecting accurate construction progress throughout the project 

 Record all construction delays, provide Grant Recipient support for construction delay claims 

 Coordinate the placement of loose furniture and equipment with the construction schedule as 

areas of the building are released for occupancy 

 Track all project costs and maintain a comprehensive project budget 

 Assist the SBA and Grant Recipient with final closeout requirements 

 Participate in project BIM activities based on project requirements 
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ADDITIONAL SERVICES: 
 

 Should the SBA authorize additional services beyond the Basic Service, compensation will be  

 negotiated based on accepted hourly rates with the SBA/CM Agent Master Task Order Agreement. 

 

SECTION IV – STATEMENT OF QUALIFICATIONS 
 

The CMa is selected through a qualifications-based selection process. Firms interested in providing 

Construction Management services must submit a Statement of Qualifications (SOQ) that follows the 

outline of required information and addresses the following issues: 

 

 A.  General Organization       (10 Points) 
 

            1.  Provide a general description of the firm that is proposing to provide construction 

       management services.  Explain the legal organization of the proposed firm. 
 

  2.  Provide an organizational chart showing numbers and types of key personnel  

       available to perform SBA CM services. 
 

  3.  Identify any sub-consultants that will provide the services required. 
 

  4.  Provide assurances that if selected to perform these services you will provide a  

       qualified certificate of insurance. (limits will be defined by the SBA) 

 
 

 B. Project Management Experience      (25 Points) 
 

  1.  Identify at least three comparable projects in which the firm served as agency 

       Construction Manager during design and construction phases.  For each comparable 

       Project identified, provide the following information using the outline provided: 

 

   a.  Description of projects 

   b.  Specify services provided 

   c.  Construction dates 

   d.  Project Owner 

   e.  Owner contact information (Names and Telephone Numbers for each project) 

 

  2.  List of all projects where the firm provided agency construction management services   

   In the last five (5) years either completed or on going. 

  3.  Describe experience with SBA projects and list completed or on-going projects 

  4.  Describe the firm’s knowledge and experience with SBA Policies and Procedures. 

  5.  Describe the firm’s knowledge and experience with SBA Quality and Performance Standards. 

  6.  Provide historic cost estimating data for projects you have provided services on over 

   the past five (5) years to demonstrate your ability to provide accurate cost estimates within 

   the school construction market in general and particularly with the West Virginia School 

   Construction Market. 

  

C.  Key Personnel Qualifications      (25 Points) 
 

 1.  Provide a list of all key personnel who will be assigned to these projects and describe 

      the roll each key personnel will be playing in the projects assigned. 

 

 2.  List key persons that will be assigned to this project that are: 

       

      a.  Certified Construction Managers 

      b.  Construction Claims Specialists (CCS) 
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      c.  LEED AP professionals with the U.S. Green Building Council certifications. 

      d.  Experienced on projects were Building Information Modeling (BIM) is being 

        employed throughout the design and construction of the building. 

      e.  Experienced with the creation of construction phasing plans for occupied facilities. 

 

 3.  List any proposed consultants that may be performing key personnel duties. 

 

 D.  Project Approach and Understanding     (15 Points) 
 

  1.  Describe your firm’s project management approach and services during the project  

      development, design and the construction phases. 

 

  2.  Describe your firm’s project management systems and software used for scheduling, 

       estimating, budget tracking and managing construction. 

 

  3.  Briefly describe the firm’s experience on quality control dispute resolution and safety 

        management. 

  

 E.  Firm Performance/Resources      (10 Points) 
 

  Describe your firms commitment of resources to the project assigned.  Assume multiple projects  

  progressing at the same time that may be in different phases of development. 

 

  1.  Describe your firm’s strategies for managing multiple projects progressing at the same time. 

 

  2.  List the key members of your team that may be engaged in each phase of the projects. 

 

  3.  Provide a management structure for each project assigned. 

 

 F.  References         (15 Points) 

 
  Provide reference letters from previous projects from the Owner or Owner’s representative,  

  Directly responsible for oversight of the project.  These references must be attached to the  

  SOQ Tabbed as section “F”. 
 

  The Review Committee will provide overall evaluations of the firm and its perceived ability  

  to provide the services required.  The Review Committee will review the individual  

  evaluations scores and establish a consensus score for each firm.  The firms with the highest  

  consensus scores will be considered for contract negotiation. 

 

 

SECTION V – SUBMITTAL REQUIRMENTS 

 

Firms interested in the above project shall submit: 

  

  1.  A cover letter expressing interest in performing services described within the SOQ 

  2.  A Statement of Qualifications following the outline describing the content of the SOQ,  

       Which is a maximum length of twenty (20) pages of at least twelve (12) point font?  

   to Address the SOQ criteria (excluding cover letter and resumes, but including  

   the Organizational chart). 
  3.   Resumes for each key team member (limited to a maximum length of two (2) pages each) 

    and attached as an appendix to the SOQ. 

  4.   Previous project reference letters attached as an appendix to the SOQ. 
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Please provide one (1) original and four (4) copies of the SOQs, total of five (5); on or before 

the time and date listed below in the schedule under Section VI of this SOQ. 
 

On the submittal package, please display: firm name and project: “School Building Authority of 

West Virginia – Statement of Qualification for Construction Management Services”. 

 

Please be advised that the failure to comply with the following criteria will be grounds for 

disqualification and is strictly enforced: 

 

 Receipt of submittal after the specified cut-off date, time and place 

 Failure to provide the correct number of originals and/or copies of the submittal specified 

 Submission of electronic copies only of the submittals 

 

Adherence to the maximum twenty (20) page criteria is critical; each page size (maximum of 

8½’’ by 11”) with criteria information will be counted.  Pages that have project photos, charts 

and graphs; will be counted towards maximum number of pages.  The SBA reserves the right to 

accept or reject SOQ that exceed the maximum, twenty (20) page limit. 

 

To request a copy of the “Statement of Qualification Requirements Contact” contact: 

 

Insert Name, Title and Address of person receiving proposals 

Phone: 304-   - 

Email Address:    

 

Interested firms may submit their qualification in a bound format tabbed with individual sections 

of the proposal matching the outline of the SOQ. Submit proposals to: 

 

Insert Name, Title and Address of person receiving proposals 

 

SECTION VI – TENTATIVE SCHEDULE AND FEE NEGOTIATIONS 
 

A Selection Committee will evaluate each SOQ according to the above criteria.  One or more 

firms may be selected to perform CM services.  The following tentative schedule has been 

prepared for this project: 
 

ANTICIPATED SCHEDULE 
 

Advertisement . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Expression of Interest  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Last Day to Address Questions . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Statement of Qualifications Due . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Interviews . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Selection of Firm(s) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

SBA Authority Approval of Firm(s) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Execution of Contract . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 

The SBA will enter into a Master Task Order Service Agreement Contract with one or more qualified 

firms.  The CM(s) will be selected based on their qualifications and expertise as presented in the SOQ and 

the interview process.  The selected firms will represent the SBA and report directly to the SBA as their 

primary point of contact.  Once selections are made, the SBA will establish a scope of work for each 

project and the CM(s) will provide a detailed estimate of cost to perform the services based on the project 

requirements. 
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SECTION VI – GENERAL INFORMATION 
 

Instructions:  The SBA shall not be held responsible for any oral instructions.  Any changes to this 

Statement of Qualifications will be in the form of an addendum, which will be furnished to all registered 

Request for Qualifications holders. 
 

Contract:  The Master Task Order Agreement will be executed between the SBA and the selected 

Construction Manager(s) that establishes the individual project services and the contractual relationship 

with the SBA and the CMa.  A modified AIA Document C132-2009 (CMa), (compatible with CMa 

design and construction documents) will then be executed between the Grant Recipient or other state 

agency and the Construction Manager for individual project services. 
 

Allowable Costs for Contracted Service:  Fees for services will be reviewed and approval by the 

SBA and be based on the individual project services required by the SBA. 
 

Owner’s Rights: The SBA reserves the right to accept or reject any or all SOQs, to waive any 

informality or irregularity in any SOQ received, and to be the sole judge of the merits of the respective 

SOQs received. 
 

Contact with SBA:  All firms interested in this project, (including the firm’s employees, 

representatives, agents, lobbyists, attorneys and sub-consultants), will refrain under penalty of 

disqualification, from direct or indirect contact for the purpose of influencing the selection or creating 

bias in the selection process, with any person who may play a part in the selection process, including but 

not limited to, the evaluation panel, the SBA Board and other staff members.  This policy is intended to 

create a level playing field for all potential firms, assure that contract decisions are made in public and to 

protect the integrity of the selection process.  All contact during this selection process must be addressed 

to the authorized representative identified below. 

 

QUESTIONS:  All questions pertaining to the Construction Manager selection process or 

contract issues must be directed to: 

 

Angie Bradley 

 

This concludes the Statement of Qualifications for the Construction Manager 

Agent for the School Building Authority of West Virginia. 
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Actual

Score

10 ______

B.  Project Management  Experience 25 ______ __________________________________________ 

      Comparable Project Experience (5) __________________________________________

      5 Year History of CM Services (5) __________________________________________

      Familiarity with SBA Requirements (5) __________________________________________

      Familiarity with SBA

        Quality and Performance Standards. (5) __________________________________________

C.  Key Personnel Qualifications 25 ______ __________________________________________

      Certified CM (5) __________________________________________

      Construction Claims Specialist (5) __________________________________________

      LEED AP (5) __________________________________________

      BIM (5) __________________________________________

      Construction Phasing (5) __________________________________________

D.  Project Approach and Understanding 15 ______ __________________________________________

E.  Firm's Performance/Resources 10 ______ __________________________________________

F.  References 15 ______ __________________________________________

Grand Total (possible points) 100 ______ (must score a minimum of 70 points to be considered)

Comments:

Company/Firm

 CriteriaEvaluation

      Historic Estimating Experience (5)

A.  General Organization

 Potential

Remarks

__________________________________________

 

Selection Team Rating Sheet

Construction Manager

(Project Name)

__________________________________________

  ValueCriteria
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THE SCHOOL BUILDING AUTHORITY OF WEST VIRGINIA  

MASTER TASK ORDER AGREEMENT  

FOR 

“CONSTRUCTION MANAGEMENT AGENT SERVICES” 

 

THIS TASK ORDER AGREEMENT, entered into as of ___________________________, by and 

between the School Building Authority of West Virginia, whose business is 2300 Kanawha Boulevard, 

East, Charleston, West Virginia 25311, and hereinafter called SBA and the Construction Manager Agent 

herein called CMa whose business address is:  

______________________________________________________________________________  

 WHEREAS, the SBA seeks, and the CMa has offered to provide Construction Management 

Agent Services, as hereinafter defined in Attachment “A” (Scope of Services). 
 

 WHEREAS, ________________________ agrees to apply their professional skill and judgment 

consistent with the needs of the SBA; and 
 

 NOW THEREFORE, the parties hereto do mutually agree as follows: 
 

     1.  Contract with CMa 
 

  (a)   The SBA hereby agrees to engage the CMa and the CMa hereby agrees to provide  

   Pre-Design, Design and Construction Phase Services as assigned by the SBA via the  

   individual task order agreement with all applicable federal, state and local laws  

   and regulations to which the SBA, the CMa; the Grant Recipient and their respective  

   employees, hereinafter called the Grant Recipient, are subject.  The contract term is  

   thirty-six (36) months with two (2) one-year options. 
 

  (b)   All task orders issued under this required contract shall incorporate, by reference,  

   all terms and conditions described herein and made a part of each task order.  The  

   special Provisions (Attachment “E”) are incorporated herein and made part of this  

   contract. 
 

  (c) The CMa shall be an extension of the SBA and report evaluations and  

   recommendations directly to the SBA and the Grant Recipient.  The SBA shall  

   identify individual project Services based on the various tasks deemed necessary by  

   the SBA for each project.  Project specific services will be assigned through the SBA  

   Master Task Order Agreement.   
 

  (d)   The CMa will be contracted for services through this Master Task Order Agreement,  

   assigned projects by the SBA and will enter into a contract for project specific  

   services, as determined by the SBA with the grant recipient.  The scope of the  

   services will be defined by the SBA in accordance with this Master Task Order  

   Agreement.  “The Contract for Project Specific Services”, will be executed between  

   the CMa and the Grant recipient.  The contract form shall be the Standard Form of 

   Agreement between the Grant recipient and the Construction Manger as an  

   agent and shall be AIA C132-2009 version or other approved contract form required  

   by the SBA.  
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 2.  Scope of Service 
 

  (a) The CMa shall do, perform and carry out in a satisfactory, proper and timely manner  

   the Services as set forth in Attachment “A” (Scope of Services) attached hereto and  

   as issued by way of individual task orders. 
 

  (b)  The CMa shall perform its Services under the direction of the SBA Director of  

   Architectural Services or his/her appointed designee, to whom all reports and  

   submittals shall be addressed. 
 

  (c) Any inconsistency in the interpretation of this contract shall be resolved by giving  

   precedence in the following order.  (A) The Scope of Service (B) the Director of  

   Architectural Services and (C) the Executive Director of the SBA. 
 

 3.  Data to be Furnished to the CMa 
 

  The SBA shall provide the CMa with such access to its records, files and personnel as  

  may be reasonably necessary for the performance of the Services.  Data located at the  

  County level will be provided by the Grant Recipient as directed by the SBA. 
 

 4.  Key Personnel 
 

  The CMa represents that it has or will secure at its own expense, all personnel required in  

  performing the services under this Agreement.  Such personnel shall not be employees of or  

  have any contractual relationship with the SBA.  All of the services required hereunder  

  will be performed by the CMa or by the sub-consultants under its supervision, with the prior  

  approval of the SBA, and all personnel engaged in the work shall be fully qualified to  

  perform such service. 
 

  NOTES:  Sub-consultants identified at the time of Agreement execution shall be listed in  

  Attachment “B”; said sub-consultants could be engineers (geotechnical, civil, structural,  

  mechanical, electrical, plumbing, fire protection, Commissioning BIM coordinators, etc.),  

  abatement consultant or others working as sub-consultant to CMa that may be deemed  

  necessary to complete the scope of services as requested by the SBA. 
 

  In performing the services required under this Agreement, the CMa shall provide key  

  personnel in accordance with Attachment “B” of this Agreement.  Changes in these  

  assignments with respect to either person or positions shall not be made without written  

  notification and approval by the SBA. 
 

 5.  Compensation 
 

  (a) The SBA shall utilize project funds to compensate the CMa in the sum agreed  

   upon for each individual task order that may be issued against this contract.  The CMa  

   reimbursement shall be through the Grant recipient as directed by the SBA.  The CMa  

   will be paid upon delivery of completed work for each phase of the task order  

   assigned.  For large work efforts, progress payments will be made based on the CMa’s  

   progress and agreed upon percentage of completion of each individual task order.  If  

   no task orders are issued against this contract, there will be no compensation made to  

   the CMa as detailed in the Special Provisions Attachment “D”.  The negotiated and  

   agreed upon labor rates to be used in issuance of task orders and as detailed for the  
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   terms of the agreement are incorporated herein as Attachment “E”.  The labor rates  

   shall remain constant for each project but may be adjusted for future projects assigned  

   at a rate no greater than 3% yearly increase as or as agreeable by the SBA. 

 

   The SBA is exempt from all State, excise and transportation taxes, and all rates  

   and prices hereunder shall be construed as exclusive of such taxes.  All other taxes and  

   governmental impositions upon the Services, including labor and materials, furnished  

   hereunder shall be paid by the CMa. 

 

  (b) Each invoice submitted shall identify the funding authorization project number, issued  

   by the SBA, assigned to this contract.  Invoices submitted shall be as per the project  

   Task Order and phased based on the specific project agreement.  Upon demand the  

   SBA may request complete expense back-up of   specific services performed, the  

   individual (if a key employee) or classification of personnel utilized and the time  

   expended by each, and the rate associated therewith.  The CMa shall include in each  

   invoice amount(s) properly due to sub-consultants, which are properly and timely  

   submitted by them. 

 

  (c) If the SBA receives invoices for payment by the fifth (5
th
) of the month, payment will  

   generally be made within thirty (30) days following approval of each invoice.  Such  

   approval or payment shall not constitute acceptance or approval of the services  

   invoiced.  Late payments shall accrue no interest.  Within ten (10) days after  

   receiving payment from the SBA, CMa shall pay each sub-consultant all amounts  

   due and invoiced pursuant to paragraph 5 (b) above 

 

  (d) Final payment shall be made only upon satisfactory completion of the entire scope of  

   services.  

 

 6.  Terms of Agreement 

 

 The effective date of this agreement shall be the date of its execution by the SBA.  The  

 services of the CMa are to commence upon the effective date of the Notice to Proceed of  

 each task order and shall be undertaken and completed in the sequence required to  

 accomplish the tasks described in Attachment “A” (Scope of Services).  These Services  

 shall continue until all tasks have been completed and accepted by the SBA. 

 

 7.  Assignability 
 

The CMa shall not assign any interest in the Agreement, and shall not transfer any interest, 

direct or indirect, to any firm, company, corporation, entity, person, public or quasi-public 

body, agency or the like, including the SBA, which could conflict in any manner or degree 

with the performance of services required to be performed under the Agreement.  Any other 

assignment of interests under this contract shall require prior written approval of the SBA. 
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 8.  Findings Confidential 

 

All reports, information, data, etc., given to, prepared or assembled by the CMa under this 

Agreement shall be made available to the SBA.  All news release or other public information 

relating to projects assigned and relating to the SBA or the contents of the Scope of 

Services, contained in this Agreement must have prior approval of the SBA. 

 

 9.  Prohibited Interests 

 

No Member, officer employee or agent, of the SBA during his or her tenure or one year 

thereafter shall have any interest, direct, or indirect in this Agreement or the proceeds 

thereof.  Nor shall anyone who exercises any functions or responsibilities in the review or 

approval of the undertaking or carrying out of the objectives of this agreement have any 

personal or financial interest, direct or indirect in this Agreement or in any person, 

corporation, partnership, association or other entity, which performs any of the obligations 

under this Agreement. 

 

   10. Publication, Reproduction and Use of Materials 

 

No materials produced in whole or in part under this Agreement shall be subject to 

copyright.  The SBA and Grant Recipient shall have unrestricted rights to publish, disclose, 

distribute and otherwise use, in whole or in part, any reports, data or other materials 

prepared and generated under this Agreement, and all such materials shall be turned over to 

the SBA at completion of the Services in an orderly and organized condition. 

 

   11. Hold Harmless 

 

  The CMa shall be responsible for the professional quality, technical accuracy and 

coordination of all Services by the CMa under this Agreement.  Neither the SBA’s review, 

nor payment for any of the Services required under this Agreement is construed to operate as 

a waiver of any cause of action arising out of the negligent or wrongful performance of this 

Agreement.  The CMa shall be and remain liable to the SBA in accordance with applicable 

law and shall indemnify and save harmless the SBA from claims, suits, actions, damages 

and cost of every name and description to the extent resulting from the negligent 

performance of the Services of the CMa under this Agreement. 

 

 12.   Indemnification and Insurance 

 

 (a) To the fullest extent by law and the contract for services, the CMa shall, at its sole cost 

and expense indemnify, defend and satisfy all judgments, and hold the Grant Recipient 

and the SBA, including its Trustees, officers, employees, agents, servants and 

representative, harmless from and against any and all claims, actions, judgments, 

costs, penalties, liabilities, damages, losses and expenses; including but not limited to 

attorney’s fees and worker’s compensation benefits arising out of or resulting from the 

performance of this Agreement, providing that such claim, action, judgment, cost, 

penalty, liability, damage, loss or expense is caused in whole or in part by the 

negligence or professional error or omission of the CMa or an person directly or 

indirectly employed by it, including but not limited to sub-consultants of every tier 
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and their employees.  Such obligation shall not negate, abridge or otherwise diminish 

or limit any right or obligation of indemnity which would otherwise exist as to any 

party or person described in this paragraph. 

 

  (b) The CMa shall obtain at its own expense insurance in amounts and coverage not less 

than those shown in the Attachment “C” hereto, and shall maintain such insurance in 

full force and effect during the term of this contract, including any extensions thereof.  

The CMa shall purchase and maintain Comprehensive General Liability, 

Compensatory Auto Liability, Professional Liability and any other coverage requested 

in the solicitation package.  The policies shall name SBA as an additional insured.  

The SBA does not represent that the coverage and amount shown are sufficient or 

adequate to protect the interests of the CMa and the specified insurances are not 

intended to limit the CMa liability with respect to any matter covered thereunder. 

 

  (c) The CAA shall comply in full with the West Virginia Worker’s Compensation 

requirements and any comparable laws in other states where Services are performed 

hereunder, and shall pay necessary premiums as required to cover all employees 

furnishing labor hereunder.  The CMa shall indemnify the SBA and hold it harmless 

from any costs arising from CMa’s liabilities under said requirements. 

 

  (d) The CMa shall not commence its services hereunder until it has obtained all insurance 

required hereunder, and furnished satisfactory proof thereof to the SBA for each 

project assigned.  The policies for all such insurances shall provide that the SBA’s 

Director of Architectural Services shall receive not less than thirty (30) days written 

notice prior to the cancellation or alteration of any policy or coverage.  All such 

insurance shall be obtained from companies licensed to provide such insurance in the 

State of West Virginia, which have an A.M. Best A- or better rated surety company 

listed on the most current Federal register circular five (5)  or better rating from A.M. 

Best Company. 

 

 13.  Audits and Inspections 

 

  The CMa shall maintain books, records, documents, and other evidence directly pertinent to 

the performance of the Services under this contract in accordance with generally accepted 

accounting principles and practices consistently applied.  The CMa shall also maintain the 

financial information and data used by it in the preparation or support of the cost 

submissions and project management required for this contract, or any change order or 

claim, summary submitted to the SBA.  The SBA and the state government or their 

authorized representative shall have access at all times during normal business hours to such 

books, records, documents and other evidence for the purpose of inspection, audit and 

copying.  The CMa shall provide facilities for such access and inspection.  The rights 

granted the SBA and the government under this provision shall remain in full force and 

effect for three (3) years after termination of this contract for whatever reason and shall 

extend to any sub-contractor performing work valued in excess of ten thousand dollars 

($10,000.00). 
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 14.  Changes in Scope of Services and Time of Performance 

 

  The SBA, shall at any time, during the life of this agreement require changes in the Scope of 

Service or the Schedule hereunder.  Only the Director of Architectural Services, or his 

designee, may request a proposal, negotiate, and make equitable adjustment in the (1) price, 

delivery or completion schedule, or both (2) profit and other affected terms and shall modify 

the contract to incorporate and mutual written agreement of the parties. 

 

 15.  Termination for Convenience 

 

  The performance of work under this contract may be terminated by the SBA in accordance 

with this clause in whole or from time to time in part, whenever the SBA shall determine 

that such termination is for the convenience of the SBA.  Termination shall be effected by 

delivery to the CMa of a notice of termination specifying the extent to which performance of 

work under the contract is terminated and the effective date thereof.  In the event of a 

termination for convenience, the SBA reserves the right to take possession of all project data 

collected up to the date of termination.  In the event of such termination the contract sum 

will be equitably adjusted by paying the CMa its reasonably incurred costs for individual 

task order services (including overhead and profit) provided through the date of termination.  

This amount will be mutually agreed upon and based on completed phases of work.  

Payments for partially completed phases of work or lost profits will not be reimbursed. 

 

 16. Termination for Default 

 

  The SBA may by written notice of default to the CMa terminate the whole or any part of this 

contract if the CMa fails to make delivery of the materials or to perform the services within 

the time specified herein or any extension thereof; or if the CMa fails to perform any of the 

other provisions of the contract, or so fails to make progress as to endanger performance of 

this contract in accordance with its terms, and in either of these two circumstances does not 

cure such failure within a period of ten (10) days, (or such longer period as the Director of 

Architectural Services or his designee may authorize in writing) after receipt of written 

notice from the Director of Architectural Services or his designee specifying such failure. 

 

 17.  Equal Employment Opportunity 

 

  (a) The CMa will not discriminate against any employee or applicant for employment 

because of race, color, religion, sex or national origin.  The CMa will take affirmative 

action to ensure that applicants are employed and that employees are treated during 

employment without regard to their race, color, religion, sex or nation origin.  Such 

action shall include, but not be limited to the following:  employment, upgrading, 

demotion or transfer; recruitment; advertising of recruitment layoff or termination; 

rates of pay or other forms of compensation; and selection for training, including 

apprenticeship.  The CMa agrees to post in places available to employees and 

applicants for employment. 

 

  (b) The CMa will, in all solicitation advertisements for employees placed by or on behalf 

of the CMa state that all employment is without regard to race, color, religion, sex or 

national origin. 
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 18. Required Provisions Deemed Inserted 

 

  Every clause required by Federal or State statute or regulation to be inserted in this 

  Agreement is deemed to be inserted herein and this Contract shall be read and enforced 

  as though it were included herein.  If through mistake or otherwise such provision is not  

  inserted, or is not correctly inserted then upon application of either party the Agreement  

  shall forthwith be amended to make such insertion or correction.   

 

 19. Covenant Against Contingent Fees 

 

  The CMa warrants that no person or selling agency has been employed or retained to solicit 

or secure this contract upon an agreement or understanding for a commission, percentage, 

brokerage or contingent fee, except for an employee or bona fide established commercial 

selling agency maintained by the CMA for the purpose of securing business.  For each 

breach or violation of this warranty, the SBA shall have the right to annul this contract 

without liability or at its discretion commission, percentage, brokerage or contingent fees. 

 

 20.  Social Security Act 

 

The CMa shall be and remain an independent contractor with respect to all Services performed 

hereunder and agrees to and does hereby accept full and exclusive liability for the payment of any 

and all contributions or taxes for social security, unemployment insurance or old age retirement 

benefits, pensions or annuities now or hereafter imposed under any state or federal law which are 

measured by the wages, salaries or other remuneration paid to persons employed by the CMa 

forwork performed under the terms of this contract and further agrees to obey all lawful rules 

andregulations and to meet all lawful requirements which are not or hereafter may be issued or 

promulgated under said respective laws by all duly authorized state or federal officials, and said 

CMa. 
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ATTACHMENT “A” 

PART TWO – SCOPE OF SERVICES 

I. Professional Services of the Construction Management Agent, General 

 The following is a description of the professional services of the Construction Management Agent 

(CMa).  The CMa will be responsible for performing construction management services on assigned 

SBA projects.  The CMa will be an extension of the SBA and report evaluations and 

recommendations directly to the SBA and Grant Recipient.  The CMa contract responsibilities will be 

assigned by the SBA based on the Master Task Order Agreement for each project.  Reimbursement 

shall be directly through the Grant Recipient utilizing SBA Grant funds and local funding as 

contracted to the SBA within the SBA/County Grant Contract. 
 

The SBA requires services as listed on the “Summary of County, Architect and CMa Contract 

Services Responsibilities” (SBA Form _____________).  These services include but may not be 

limited to those tasks where the CMa is the originator of the task acts, as the conductor, preparer, and 

a scheduler of a project task.  For tasks that are not the direct responsibility of the CMa, the CMa will 

be assisting, advising, and participating and providing input or review/comments, on other project 

activities.  The direct responsibility for completion of these tasks will be by others.  Should the SBA 

require the CMa to accept responsibilities as the originator of the tasks assigned on the SBA Form 

________________ to other parties, the SBA will compensate the CMa for these additional services. 
 

1.  Site Evaluation / Selection 
 

 The CMa will be assigned project responsibilities once the projects are selected by the SBA.  The  

 CMa may be requested to provide limited services during the site evaluation and selection  

 process.  Should service be required prior to the project being assigned, compensation for these  

 services will be reviewed and considered once the project is funded by the SBA.  Examples of  

 these services would be conceptual estimates and preliminary site development or site preparation  

 costs. 
 

 The CMa will provide services as defined in the SBA summary of the County, Architect and  

 CMa Contract services responsibilities, “Matrix” as basic services once the project is funded and  

 assigned to the CMa. 
 

2. Planning Phase 
 

 The CMa will have limited responsibilities during this phase of the projects assigned.  The CMa   

will have direct responsibilities for coordinating and originating the project master schedule 

including the design and construction schedules.  This schedule will also incorporate the SBA 

Project Development Schedule requirements defined in the Project Grant Contract. 
 

The CMa will create and maintain the Project Budget and provide input during the planning 

phase concerning “Scope Creep” and the effects on the budget if the project exceeds the 

allowable square footage. 
 

The CMa will assist the Grant Recipient and Architect/Engineer with the creation of RFP’s for all 

project testing and inspections, Asbestos Consultants, Building Commissioning and other 

services required for the project.  
 

The CMa will conduct and record minutes for monthly Project Coordination Meetings occurring 

during this and other phases of the project. 
 

 The CMa will provide remaining services during the planning phase of the Project Development  

 as defined in the Contract Services Responsibilities Matrix in an advisory role or as defined in the  

 Matrix. 
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 3.  Constructability Review 

  a. The CMa will review with the Grant Recipient, SBA and Architect at the Schematic Design  

   Phase the building efficiencies, anticipated construction type and materials, project  

   Scope and budget. 
 

  b. CMa will review with the SBA and architect at the Design Development Phase 

alternative design and construction materials as they relate to the project requirements, 

budget and schedule. 

  c. CMa will review construction drawings and specifications based on Construction 

Documents (CD) and make oral and written recommendations regarding 

constructability of the design. 

  d. CMa will evaluate design completeness at the bidding document phase and report to 

the SBA on the Architect’s progress toward completion of the bidding documents with 

all CMa and SBA comments addressed prior to bidding. 

  e. CMa will advise and assist the SBA and architect(s) in the selection of the best quality, 

economical materials and systems for all facets of the project. 

  f. If the project is designed as a United States Green Building Certified (USGBC) project, 

the CMa shall be knowledgeable of USGBC certification requirements and the costs to 

achieve LEED certification to assist the team in reaching such certification. 

  g. The CMa will participate in the creation of a clash free model documents of the 

building design for distribution to all bidders for projects requiring building 

information modeling as the Basis of Design. Building information modeling 

requirements will be established for projects based on the SBA statewide and SBA 

project specific requirements identified by the SBA. 

 4. Discipline Coordination 

  The CMa will review documents to insure proper integration of architectural, structural, civil, 

mechanical, plumbing and electrical disciplines.  The CMa will provide review document 

comments to the SBA and this review will be incorporated into the SBA review comments and 

then communicated to the Architect/Engineer. 

  a. If (as an optional service) the SBA requires a project construction Phasing Plan the 

Agent will begin coordination of the phasing plan with the SBA, Architect and Grant 

Recipient at the schematic phase of the project. 

  b. If the project is designed using a fully integrated Building Information Modeling (BIM) 

approach, the Agent will provide technical coordination assistance to the Grant 

Recipient and SBA during all phases of the design and construction. 

 5. Construction Cost Estimation 

  a. The CMa will review with the SBA and Architect; the SBA’s Quality and Performance 

Criteria at the Schematic Phase and suggest alternative design and construction materials 

as they relate to the project requirements, budget and schedule.  The CMa will provide a 

cost-to-benefits report on desired building components that exceed the SBA Quality and 

Performance criteria standards and other design elements that are determined by the 

SBA, architect and agent to be moving the project cost above the established budget. 
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  b. The CMa will provide estimating services through the pre-construction phases to 

evaluate costs as they relate to the overall budget established for the project and provide 

alternative design and construction materials for each project if adjustments to the scope 

of work or budget are required. 

  c. The CMa will be responsible for providing phase estimates to the SBA, Grant Recipient 

and the Architect on a timely basis.  The schedule will be established by the SBA for 

each project based upon the complexity of the project.  It will be expected that the 

complete cost estimates will be prepared within ten (10) business days unless otherwise 

noted in the task order. 

  d. The CMa, upon SBA and /or Grant Recipient may be requested to provide estimating 

services to establish budgetary information for a Grant Recipient who plans to pursue 

future SBA funding for their proposed project.  The agent shall coordinate with the 

SBA, Grant Recipient and Grant Recipient’s Design Firm (if under contract) to clearly 

define the program and budgetary cost.  The Agent shall produce sufficient estimating 

details such that the scope of the project can clearly be ascertained from the program 

estimate document.  The CMa reimbursement for Conceptual Services requested by the 

Grant Recipient may be provided through the Grant Contract once approved or directly 

through the Grant Recipient. 

 6. Construction Scheduling 

  a. The CMa will be responsible for providing a Milestone Construction schedule for all 

projects where multiple prime bidding is used. 

  b. The CMa will provide bidding language for the bidding documents that establishes 

requirements for the creation and maintenance of the CPM construction schedule for the 

project. 

  c. The CMa will coordinate the creation of the construction schedule with all prime 

contractors to ensure the construction schedule is in place in accordance with the SBA 

Policy and SBA Supplemental Conditions. 

  d. The CMa will review the final construction schedule and ensure that all prime 

contractors agree and sign-off on the schedule in accordance with SBA policy. 

  e. The CMa will attend monthly project meetings for the purpose of reviewing the progress 

on the project, advising the SBA and the Grant Recipient of the contractor’s compliance 

with the schedule and advising the SBA and the Grant Recipient of deviation in the 

work being performed that is not following the schedule approved for the project. 

  f. The CMa will require updates to the CPM schedule from the contractors if the project 

schedule is altered by a change order.  Additionally, the CMa shall identify the 

contractor(s) that are deviating from the agreed upon construction schedule or sequence 

of work and recommend corrective action. 

 7. Construction Phasing Plan-Optional Service 

  a. Upon request by the SBA, the CMa shall provide a construction Phasing Plan for projects 

where students and staff will be present during construction and they are being moved 

from areas of the building where construction is disrupting their school day. 

  b. The CMa will provide supplemental bidding specifications language that requires the 

contractors to comply with the Phasing Plan. 

  c. Should the construction Phasing Plan require alteration as construction progresses, the 

CMa will coordinate changes with the Grant Recipient and advise the Grant Recipient 
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and SBA regarding the need for any construction change order needed to effectuate the 

change. 

 8. Building Information Modeling (BIM) – Optional Services 

  Should the Grant Recipient or the SBA require BIM for the project, the CMa will assist and 

coordinate the requirements for the bidding documents as they relate to the specific needs of the 

project. 

II. Pre-Construction Services of the CAA 

 1. Schematic Design Phase 

  a. The CMa Pre-Construction Services will begin at the Schematic Design Phase of the 

project.  However, each project will be evaluated individually with regards to the scope 

of services required.  Schematic Design Phase services include a review of the proposed 

budget, the educational planning document as it relates to the spaces designed, the 

quality and performance standards established for the project, first estimate of probable 

cost and providing site development estimates of probable costs. 

  b. If BIM and/or Project Construction Phasing are required by the project agreement, the 

CMa will assist the Grant Recipient and SBA beginning at the schematic phase of the 

project with regards to the incorporation of these elements into the project. 

  c. The CMa shall also participate in project activities as described in the summary of Grant 

Recipient, architect and CMa contract services responsibility Matrix. 

 2. Design Development Phase 

  a. The CMa will review project information, the scope of work and quality and 

performance standards established at the schematic phase, the establish budget and 

funding sources prior to preparation of Design Development estimate.  Projects where 

the SBA requires project construction phasing and/or BIM the Agent will provide 

additional coordination assistance to the Grant Recipient and the Architect during this 

phase of the design. 

  b. The CMa will prepare a detailed cost estimate based on the Design Development Phase 

documents and report results to the SBA and the Grant Recipient.  The CMa is 

responsible for development of an overall project cost based on Design costs, 

Construction Management costs, Bidding costs, Construction costs, reasonable 

contingencies for design, construction unknowns and all other soft costs. 

  c. The CMa will establish estimates in an SBA approved electronic format for site work. 

Architectural/Engineering systems (foundations, structural, interior/exterior building 

systems and electrical systems, etc.) mechanical and electrical systems based on the 

format established for the project. 

  d. Upon completion of the review, CMa will provide cost savings recommendations 

regarding alternate proposals, when applicable, on the constructability of the design, 

alternative materials and construction methods to SBA and the Grant Recipient that will 

reduce the project costs. 

  e. The CMa shall also participate in project activities as described in the summary of Grant 

Recipient, Architect and CMa Contract Services responsibility Matrix. 
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 3. Contract Document Phase 

  The CMa will provide contract document reviews and report the following information to the 

  SBA, Grant Recipient and Architect for review and use: 

   

  a. Final estimates at 95% completion of Contract Documents. 

   

  b. The CMa will provide Bidding Document Milestone Construction Schedule and 

Supplemental Conditions regarding the CPM Construction Schedule requirements for 

the project. 

   

  c. The CMa will provide a review of the Documents and provide recommendations to the 

SBA, Grant Recipient and Architect for items that require further discipline coordination 

requirements. 

 

  d. The CMa will provide a review of each disciplines scope of work to assist the design 

firm with a bid document assignment of work and provide recommendations for 

revisions that will avoid overlap of contractor responsibility, the purpose of this review 

is to provide a coordinated bidding and construction document to all bidders. 

 

  e. The CMa will provide constructability reviews to provide cost-savings recommendations 

with regard to the building construction design details and to identify conflicts between 

design details.  

 

  f. The CMa will provide bidding Document supplemental language for Project 

Construction Phasing and BIM when required by the SBA or Grant Recipient. 

 

  g. If BIM is utilized on the project, the CMa shall participate in a design and construction 

details coordination meeting that produces a clash free design model. A joint clash 

detection review will be performed by, the architect/engineer and construction manager. 

   

  h. The CMa shall also participate in project activities as described in the summary of Grant 

Recipient, architect and CM contract services responsibility Matrix. 

 4. Bidding Document Phase 

  a. The CMa will analyze the bidding market prior to advertisement of the project and make 

recommendations with regard to quality and quantity of potential bidders. 

  b. The agent in cooperation with the SBA and Grant Recipient will analyze the Building 

Design building conditions and design estimate to determine the most appropriate 

bidding scenario including base bid and alternate pricing. 

  c. Should the lowest qualified bids received exceed the construction budget; the CMa will 

be responsible for making recommendations to bring the project within the approved 

budget. 

 5. Construction Phase 

  a. Construction Schedule Requirements – Once bids are awarded, the CMa will conduct 

a coordination meeting with input from all Prime Contractors and prepare a CPM 

construction schedule for review and approval by the prime contractors.  To avoid delay 

claims and possible Grant Recipient delay penalties the schedule shall be in place in 

accordance with the SBA policy requirements for the project prior to the 2
nd

 pay 

application or as directed by the SBA. 
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  b. Construction Phasing Plan – The CMa may be required to develop a phasing of 

construction activities for projects requiring a detailed phasing plan within the bidding 

documents.  The Phasing Plan will be established to coordinate building occupant safety 

and to minimize daily disruption of occupied facilities during construction. 

  c. Construction Phase Schedule Maintenance and Reporting – The CMa shall be 

required to attend monthly project meetings to review the schedule, maintain the 

schedule and provide the Grant Recipient and SBA support for delays by prime 

contractors claims that may be filed relating to the construction schedule. 

  d. The CMa shall take immediate action, with regards to enforcement of the schedule by all 

Prime contractors.  Delays in the critical path shall be addressed, offending contractors 

causing delays shall be notified, and a remediation and recover schedule shall be in 

place within twenty-one (21) days of notification. 

  e. The CMa shall perform all construction phase activities as assigned by CMa standard 

form of agreement and the SBA supplemental conditions. 

TASK ORDERS 

 The SBA shall initiate the Services for each project via task order agreements to the CMa as described in  

the Agreement.  The CMa shall be an extension of the SBA, and communicate and report directly to the 

SBA.  Services defined within this document will be provided based on the “Scope of Services” defined 

within this document and the summary of Grant Recipient, Architect and CMa contract services 

responsibilities Matrix. (Attached) 

 

  When services are needed, the SBA will develop a task description and request that the CMa submit a 

proposal based on the rates agreed upon in the contract.  After analyzing the proposal, the SBA will 

negotiate a project specific fee with the CMa.  Once an agreement is reached, the SBA will issue a task 

order for the work and notify the Grant recipient that a contract for services must be executed and a P.O. 

written to the CMa for services being provided; payment to the CMa for services will be processed 

through the Grant recipient with the advice and consent of the SBA. 
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ATTACHMENT “B” 

The following is a list of key personnel that could be utilized to provide the required services under this 

agreement. 

The CMa will not make changes with respect to persons or positions listed without the prior written 

approval of the Grant Recipient. 

 

NAME 
 

TITLE 
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EXHIBIT C 

“CERTIFICATES OF INSURANCE” 
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ATTACHMENT “D” 

SPECIAL PROVISIONS 

 

1.0           PROJECT DESCRIPTION 

 1.1 The CMa shall provide Project Service as defined by the AIA-C-132 

agreement as well as the Service defined by the SBA supplemental conditions 

to this agreement. 

 1.2 The CMa services shall be retained by task order.  The CMa shall not perform 

services without authority by the SBA.  There shall be no minimum or 

maximum task order. 

 1.3 A task order is defined as a written directive from the Director of 

Architectural Services or his designee to the CMa to perform work as 

stipulated in the task order scope of work for specific disciplines for a project.  

Task orders shall be issued to the CMa after receipt and approval of a task 

proposal from the CMa. 

2.0 PERIOD OF PERFORMANCE 

 2.1 The Period of Performance is thirty-six (36) months from the date of this 

Agreement with two (2) one-year options for renewal. 

3.0 DURATION OF CONTRACT 

 3.1 The time duration for individual projects shall be given with the task order. 

 3.2 The CMa shall be assigned projects at any time during the duration of the 

contract. 

4.0 OPTION TO EXTEND THE TERM OF THE CONTRACT 

 4.1 The SBA may exercise its right to extend by giving the CMa written notice of 

its intent to extend at least thirty (30) days prior to contract expiration date 

listed under Item 2 of these Special Provisions. 

5.0 TASK PROPOSAL 

 5.1 The services of the CMa shall be performed under the general direction of the 

Director of Architectural Services or his designee or designated representative 

pursuant to receipt by the CMa of task order. 

 5.2 Issuance of task order(s) – After review, evaluation and completion of any 

negotiations between the CMa and SBA representative of the CMa task 

proposal, a Notice to Proceed will be issued by the SBA to the CMa for 

execution of the services.  The SBA is under no obligation to issue any task 

orders to the CMa and no payment shall be made to the CMa except for work 

performed under any approved task order. 
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5.2.2 CMa duties Pursuant to Each Task Order – The CMa shall provide 

Construction Management Agent Services as outlined in Part Two, Scope of 

Services and as described in Attachment “E” Special Provisions. 

             5.2.3 After the written Notice to Proceed is issued for a task order, the CMa shall 

complete the work within the time limit specified in the task order. 

             5.2.4 Decreasing scope of Task Order Work – The SBA shall have the right to 

reduce the scope of a task order, at any time and for any reason, upon written 

notice by the Director of Architectural Services to the CMa, specifying nature 

and extent of such reduction.  In such event, the CMa shall be fully 

compensated for work already performed and completed under the task order 

prior to receipt of written notification of such reduction. 

6.0 PRICING 

 Pricing of task orders as well as work performed under the Changes article will be   

priced according to the following guidelines: 

 6.1 Pricing shall be based on lump sum fixed prices for performance of the work 

contained in the particular task order.  The pricing of each task order will 

consist of pre-negotiated labor billing rates for the various disciplines 

involved multiplied by work hours negotiated for the services required for 

each task order.  Negotiated labor billing rates will be used for the base year 

and escalated rates for the options years in accordance with the negotiated 

agreement for this base contract. 

 6.2 Other Direct Costs such as , materials and supplies will be negotiated at the 

pricing of the task order.  Travel related costs shall be in accordance with 

Federal Transit Administration guidelines. 

 6.3 All Work shall be performed with personnel in titles and with rates as 

specified in the agreement 

7.0 BILLING AND PAYMENT 

 Applications for Payment shall be prepared and submitted in one original and three 

copies (and contain the following information: date, contract and task order 

number (if any), item numbers, description of services, quantities, uit prices and 

extended totals.  Service contract invoices require the period of performance being 

invoiced to be included in the contract terms.  Final invoices must clearly be 

marked “FINAL” and cite the amount of the contract, amount previously paid, and 

the balance due. 

8.0 SCHEDULES, MEETINGS, AND REPORTS 

 Schedules are to be provided and may be supplemented by scheduling 

requirements set forth in individual task orders.  Periodic status reports on all task 

orders shall be submitted monthly in accordance with the Scope of Services.  

Quarterly Meetings between the SBA Director of Architectural Services or his 

designee and the CMa shall be held to review progress and resolve any problems 

which may have arisen during performance. 
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9.0 ORDERING 

 9.1 Services to be furnished under this contract shall be ordered by issuance of 

task orders from the Director of Architectural Services or his designee 

 9.2 All task orders are subject to the terms and conditions of this contract.  In the 

event of a conflict between the task order and this contract, the contract shall 

control.  The task order may contain supplements to the Scope of Services. 

 9.3 If mailed, a task order is considered “issued” based upon the effective date 

noted on the task order. 

 9.4 Task orders will include the following information: 

 Effective date of the order 

 Contract number and task order number 

 Description and applicable reference to Scope of service  

       and Supplemental Scope (if required) 

 Firm fixed price negotiated amount with identification of  

               disciplines for billing purposes 

 Schedule and identification of deliverables 

    Accounting and appropriate data 

    Any other pertinent information 

 Authorizing signature of Director of Architectural Services 

 

10.0 REQUIREMENTS CONTRACT 

 10.1 This is a requirements type contract for the services specified, and effective    

for the period stated in the contract. 

 10.2 Except for any limitations on quantities in the Order Limitations clause or in 

the schedule, there is no limit on the number of orders that may be issued.  

The SBA may issue orders to require delivery to multiple destinations or 

performance at multiple locations. 

 10.3 Any order issued during the effective period of the contract and not 

completed within that period shall be completed by the CMa within the time 

specified in that order.  The contract shall govern the CMa’s and SBA’s 

rights and obligations with respect to the order and to the same extent as if 

the order were completed during the contract’s effective period. 

 10.4 It is the intention of the SBA to retain the services of the CMa to provide 

services during all Pre-Construction and Construction Phases of work to the 

SBA for the assigned project(s). 

 10.5 The CMa shall be an impartial agent representing the SBA and Grant 

Recipients’ interests during the entire project development process.  This Task 

Order Agreement will be terminated for cause if it is determined by the SBA 

that the SBA and/or Grant Recipient best interests are not being served by the 

CMa at anytime during the contract agreement. 



 

30 
 

ATTACHMENT “E” 

BILLABLE RATES 

 

From __________________ To _________________ 

 

 

 

TITLE 

 

BILLING RATE 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 



 

31 
 

 

 

 

 


